


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages	
2. Amendment/Modification Number		3. Effective Date	4. Requisition/Purchase Request No.	5. Solicitation Caption	
GF-2018-B-0005-007		January 5, 2018		Bertie Backus "CAUSES" Kitchen Renovation	
6. Issued By:			7. Administered By (If other than line 6)		
University of the District of Columbia Capital Procurement Division 4200 Connecticut Avenue, NW, Room C/04 Building 38 Washington, DC 20008			University of the District of Columbia Capital Procurement Division 4200 Connecticut Avenue, NW Building 38 Washington, DC 20008		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)				(X) 9A. Amendment of Solicitation No.	
				GF-2018-B-0005	
				9B. Dated (See Item 11)	
				November 8, 2017	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>5</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority)					
The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>5</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible)					
Announcement No. 07_GF-2018-B-0005 for Bertie Backus "CAUSES" Kitchen Renovation at the University of the District of Columbia is hereby amended as follows:					
1) The closing date for submission of bids is extended from Tuesday, January 9, 2018 to 2:00PM Thursday, January 11 2018. 2) Additional Questions & Responses. 2) All other Terms and Conditions remain the same.					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer		
			Eddie Whitaker		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia		16C. Date Signed
					11/5/18
(Signature of person authorized to sign)		(Signature of Contracting Officer)			

# **ATTACHMENT A**

**University of the District of Columbia**  
**Solicitation No. GF-2018-B-0005**  
**Bertie Backus, Causes Kitchen Renovation**

Additional Questions & Responses

73	<p>Add Alternate No. 1 calls to remove existing windows, security grates and entrance as indicated on the Construction Documents.</p> <p>Please confirm that the entrance is in the East elevation of the building columns 24 X-W. Also, please confirm that this is an Aluminum Framed Entrance and Storefront.</p>	<p><b>The description provided here confirms the physical location of "entrance" as shown on Demolition Plan D-102. Aluminum Framed Entrance and Storefront is also confirmed</b></p>
74	<p>Please confirm that openings 100-A1 and 100-A2 are part of the base bid.</p>	<p><b>Confirmed.</b></p>

**Additional Clarification to Question #73**

The descriptions provided in question #73 identify and locate the "entrance" listed under Spec Section 012300 - Alternates. The provided clarifications and confirmations do not relieve the Contractor from fully complying with the requirements of Part 3- Execution

**3.1 SCHEDULE OF ALTERNATES**

**A. Alternate #1: Remove existing windows, security grates and entrance as indicated on the Construction Documents. Furnish and Install Exterior Windows and Storefront and Roller Window Shades as indicated on the Construction Documents and per Specifications Section 002085 "Asbestos Abatement", 002090 "Lead-Containing Materials Engineering Control", Section 003126 "Existing Hazardous Material Information", Section 024119 "Selective Demolition", Section 081113 "Aluminum Framed Entrances and Storefronts" and Section 122413 "Roller Window Shades".**