

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number	Page of Pages	
				1	8
2. Amendment/Modification Number GF-2020-B-0010_001		3. Effective Date August 13, 2020	4. Requisition/Purchase Request No.		5. Solicitation Caption Building 47, AHU Replacement & New Boilers
6. Issued By: University of the District of Columbia Office of Strategic Sourcing & Procurement 4200 Connecticut Avenue, NW Bldg. 39 Suite 200C Washington, DC 20008		Code	7. Administered By (If other than line 6) University of the District of Columbia Office of Strategic Sourcing & Procurement 4200 Connecticut Avenue, NW Building 39 Suite 200C Washington, DC 20008		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)			(X)	9A. Amendment of Solicitation No. GF-2020-B-0036	
				9B. Dated (See Item 11) July 31, 2020	
				10A. Modification of Contract/Order No.	
				10B. Dated (See Item 13)	
Code		Facility			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of bids <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>3</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. Accounting and Appropriation Data (If Required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14					
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.					
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.					
C. This supplemental agreement is entered into pursuant to authority of:					
D. Other (Specify type of modification and authority)					
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>5</u> copy to the issuing office.					
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)  Invitation for Bids No. GF-2020-B-0010 for Building 47, AHU Replacement & New Boilers amended as follows:  <b>1. The bid due date and time is hereby extended to September 17, 2020 not later than 2:00 p.m.</b>  <b>2. Pre-bid conference attendance sheet. (Attachment A)</b>  <b>3. Site-visit attendance sheet. (Attachment B)</b>  <b>4. Planholders list. (Attachment C)</b>  <b>5. Submission of bid should be submitted via email only to mgadson@udc.edu.</b>  <p style="text-align: center;"><b>ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED</b></p>					
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect					
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Eddie Whitaker		
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia  <i>Eddie Whitaker</i>		16C. Date Signed  8/13/2020
(Signature of person authorized to sign)			(Signature of Contracting Officer)		

**ATTACHMENT A**  
**PREBID ATTENDANCE**

**PRE-BID CONFERENCE ATTENDANCE**

**GF-2020-B-0010, Building 47 AHU Replacement & New Boilers**

NO	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1	Eddie Whitaker	UDC	202-274-6913	eddie.whitaker@udc.edu
2	Michiko Gadson	UDC	202-274-5191	mgadson@udc.edu
3	Timothy Millner	UDC	202-274-5466	timothy.millner@udc.edu
4	Alex Garrett	UDC	202-274-5353	ajgarrett@udc.edu
5	Alan Walsh	UDC	202-274-6641	awalsh@udc.edu
6	Surinder Khanna	UDC	703-400-4834	skhanna@udc.edu
7	Lisa Sleith	UDC	703-568-1794	lisa.sleith@udc.edu
8	Pano Gianniotis	Alphatec, PC	202-797-5000	psg@alphatecpc.com
9	Vijay Kasimsetty	Consys, Inc.	202-545-1333	vijay@consys-inc.net
10	David Grimard	ACI Industries	301-440-6751	dgrimard@aciindustries.com
11	K Kang	AAMS	202-391-7152	kkangaams@gmail.com
12	Lam Nguyen	Winmar	240-491-6861	lam@RLSConstructionco.com

13	Steve Goodrich	City Construction	202-255-9601	citycorp@yahoo.com
14	Mark Smith	Post Construction	202-526-4250	msmith@punchoutteam.com
15	Katelyn Woolford	Foundation for Fair Contracting	202-230-0070	kwoolford@ffc-mar.org

**ATTACHMENT B**  
**SITE VISIT ATTENDANCE**

**Project:** GF-2020-B-0010, Building 47 AHU Replacement & New Boilers

**Meeting Date/Time:**

August ,10 2020  
8:00am - 11:00 am

**Facilitator:** Alan Walsh CA/PM Lisa Sleith PM

**Place/Room:** Bldgs. 32 & 47

Name	Title	Company	Phone	E-Mail
Alan Walsh	CA, PM	UDC	202-274-6641	awalsh@udc.edu
Lisa Sleith	PM	UDC	703-568-1794	lisa.sleith@udc.edu
ALVIN SMITH	C.E.O	POST	202-431-7678	ASMITH@PUNCHOUTTEAM.COM
Maurice Crump	Estimator	POST	202-437-7678	MCrump@punchoutteam.com
V.B. Kasimsathy	sr. PM	CONSYS	(2) 439 4123	vijay@consys-ilc.net
Perry O'Hugee	CEO	Hugee	202-391-5424	phugee@hugecorporations.com
Ulyse S Avila	PM	POST	202-575-5358	UAvila@punchoutteam.com
Sai Krammayer	Estimator	POST	202-526-4280	SKrammayer@punchoutteam.com
Johnathan Bolden	Pres	RSC	202-905-3422	Johnathan_Bolden@rsccompany.com
Jim Goddard	PM	ATA	202-704-9154	jgoddard@utastavick.com
LAM NUYEN		RLS	202 808 8111	lam@RLS CONSTRUCTION CO. COM
Peter Mas	Supplier	city construction	301-661-4929	pwmas@gmail.com

**ATTACHMENT C  
PLANHOLDERS LIST**

## PLANHOLDERS LIST

### GF-2020-B-0010, Building 47 AHU Replacement & New Boilers

NO	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1	David Grimard	American Combustion Industries (ACI)	301.779.3400	dgrimard@aciindustries.com
2	Sean Tucker	RSC Electrical & Mechanical Contractors, Inc.	202-398-7957	Sean_Tucker@rsccompany.com
3	Diane Kanuik	American Combustion Industries, Inc.	301-779-3400	dkanuik@aciindustries.com
4	Kari Katsouros	City Construction, LLC	202-250-8480	Kari@citycorp.us
5	Lam Nguyen	RLS Construction, Inc.	240-491-6861	Lam@RLSConstructionco.com
6	K. Kang	A.A.M.S.	202-391-7152	kkangaams@gmail.com
7	Marken Smith,	Punch Out Specialist Team, LLC	202.526.4250	msmith@punchoutteam.com
8	Katelyn Woolford	Foundation for Fair Contracting	202-230-0070	kwoolford@ffc-mar.org
9	Lauren Hall	Broughton Construction	202-589-0067	lhall@broughtonconstruction.com
10	Vijay R. Kasimsetty	CONSYS, Inc.	202-545-1333	Vijay R Kasimsetty <vijay@consys-inc.net