

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. Contract Number		Page of Pages	
					1	7
2. Amendment/Modification Number GF-2020-B-0036_001		3. Effective Date August 13, 2020		4. Requisition/Purchase Request No.		5. Solicitation Caption Replace Natural Athletic Field with Synthetic Turf
6. Issued By: University of the District of Columbia Office of Strategic Sourcing & Procurement 4200 Connecticut Avenue, NW Bldg. 39 Suite 200C Washington, DC 20008			Code	7. Administered By (If other than line 6) University of the District of Columbia Office of Strategic Sourcing & Procurement 4200 Connecticut Avenue, NW Building 39 Suite 200C Washington, DC 20008		
8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code)				(X)	9A. Amendment of Solicitation No. GF-2020-B-0036	
					9B. Dated (See Item 11) July 31, 2020	
					10A. Modification of Contract/Order No.	
					10B. Dated (See Item 13)	
Code		Facility				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of bids <input checked="" type="checkbox"/> is extended. <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>3</u> copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. Accounting and Appropriation Data (If Required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14						
A. This change order is issued pursuant to: (Specify Authority) The changes set forth in Item 14 are made in the contract/order no. in item 10A.						
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.						
C. This supplemental agreement is entered into pursuant to authority of:						
D. Other (Specify type of modification and authority)						
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return <u>5</u> copy to the issuing office.						
14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)						
<p>Invitation for Bids No. GF-2020-B-0036 for Replace Natural Athletic Field with Synthetic Turf amended as follows:</p> <ol style="list-style-type: none"> <li><b>The bid due date and time is hereby extended to September 3, 2020 not later than 2:00 p.m.</b></li> <li><b>Pre-bid conference attendance sheet. (Attachment A)</b></li> <li><b>Site-visit attendance sheet. (Attachment B)</b></li> <li><b>Planholders list. (Attachment C)</b></li> <li><b>Submission of bid should be submitted via email only to mgadson@udc.edu.</b></li> </ol> <p style="text-align: center;"><b>ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED</b></p>						
Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect						
15A. Name and Title of Signer (Type or print)			16A. Name of Contracting Officer Eddie Whitaker			
15B. Name of Contractor		15C. Date Signed	16B. District of Columbia  <i>Eddie Whitaker</i>		16C. Date Signed  8/13/2020	
(Signature of person authorized to sign)			(Signature of Contracting Officer)			

**ATTACHMENT A**  
**PREBID ATTENDANCE**

**PRE-BID CONFERENCE ATTENDANCE**

**GF-2020-B-0036, REPLACE NATURAL GRASS ATHLETIC FIELD WITH SYNTHETIC TURF**

<b>NO</b>	<b>NAME</b>	<b>COMPANY</b>	<b>TELEPHONE NO.</b>	<b>EMAIL ADDRESS</b>
1	Whitaker Eddie M.	UDC	202-274-6913	eddie.whitaker@udc.edu
2	Michiko Gadson	UDC	202-274-5191	mgadson@udc.edu
3	Garrett Alex J.	UDC	202-274-5353	ajgarrett@udc.edu
4	Millner Timothy	UDC	202-274-5466	timothy.millner@udc.edu
5	Walsh, Alan	UDC	202-274-6641	awalsh@udc.edu
6	Surinder Khanna	UDC	703-400-4834	surinder_khanna@hotmail.com
7	Andrew Goldberg	R.A.D. Sports	610-751-7873	atg@radsports.com
8	Harley Abernathy	Musco Sports Lighting, LLC	667-210-0456	harley.abernathy@musco.com
9	Arron Goebbel	Shaw Sports Turf	202-503-6468	aaron.goebbel@shawinc.com
10	Lynn Imbrogulio	Aggtrans	410-689-1537	limbrogulio@aggtrans.com
11	Lam Nguyen	RLS CONSTRUCTION, INC.	240-491-6861	Lam@RLSConstructionco.com
12	Tim Baskerville	Fields, Inc.	470-505-3114	tbaskerville@fields-inc.com
13	Talay, Victoria	FieldTurf	514-375-2594	Victoria.Talay@fieldturf.com
14	John Mcshane	FieldTurf	514-375-2594	john.mcshane@fieldturf.com
15	Rob Tattersall	Sprinturf	302-293-7114	rtattersall@sprinturf.com
16	Ray Miller	Green Site, LLC	410-627-2080	ray@greensitesales.com
17	Katelyn Woolford	Foundation for Fair Contracting	202-230-0070	kwolfword@ffc-mar.org
18	Lauren Hall	Broughton Construction	202-589-0067	lhall@broughtonconstruction.com
19	Vijay R. Kasimsetty	CONSYS, Inc.	202-545-1333	vijay@consys-inc.net
20	Matt Myer	SCG Fields	440-397-4919	mmyer@scgfields.com

**ATTACHMENT B**  
**SITE VISIT ATTENDANCE**

**SITE VISIT****GF-2020-B-0036, REPLACE NATURAL GRASS ATHLETIC FIELD WITH SYNTHETIC TURF**

<b>NO</b>	<b>NAME</b>	<b>COMPANY</b>	<b>TELEPHONE NO.</b>	<b>EMAIL ADDRESS</b>	<b>DATE/TIME</b>
1	Millner Timothy	UDC	202-274-5466	timothy.millner@udc.edu	
2	Walsh, Alan	UDC	202-274-6641	awalsh@udc.edu	
3	Surinder Khanna	UDC	703-400-4834	surinder_khanna@hotmail.com	
4	Rob Tattersall	Sprinturf	302-293-7114	rtattersall@sprinturf.com	Friday, 7 August @ 10:30 AM
5	Lam Nguyen	RLS Construction, Inc.	240-491-6861	Lam@RLSConstructionco.com	Friday, 7 August @ 11:30 AM
6	Vijay R. Kasimsetty	CONSYS, Inc.	202-545-1333	vijay@consys-inc.net	Friday, 7 August @ 1:00 PM
7	Ronald Alveranga	CONSYS, Inc.			
8	Andrew Goldberg	R.A.D. Sports	610-751-7873	atg@radsports.com	Monday, 10 August @ 12:00 PM
9	Harley Abernathy	Musco Sports Lighting, LLC	667-210-0456	harley.abernathy@musco.com	Monday, 10 August @ 1:00 PM
10	Lauren Hall	Broughton Construction	202-589-0067	lhall@broughtonconstruction.com	Monday, 10 August @2:00 PM
11	Demesheo Wilson	Broughton Construction			
12	Ganduulags Shuree	Parkinson Construction	202-636-4005	info@parkinsonconstruction.com	Wednesday, 12 August at 11:00 AM

**ATTACHMENT C  
PLANHOLDER LIST**

## PLANHOLDERS LIST

### GF-2020-B-0036, REPLACE NATURAL GRASS ATHLETIC FIELD WITH SYNTHETIC TURF

NO	NAME	COMPANY	TELEPHONE NO.	EMAIL ADDRESS
1	Andrew Goldberg	R.A.D. Sports	610-751-7873	atg@radsports.com
2	Harley Abernathy	Musco Sports Lighting, LLC	667-210-0456	harley.abernathy@musco.com
3	Arron Goebbel	Shaw Sports Turf	202-503-6468	aaron.goebbel@shawinc.com
4	Lynn Imbrogulio	Aggtrans	410-689-1537	limbrogulio@aggtrans.com
5	Lam Nguyen	RLS Construction, Inc.	240-491-6861	Lam@RLSConstructionco.com
6	Tim Baskerville	Fields, Inc.	470-505-3114	tbaskerville@fields-inc.com
7	Talay, Victoria	FieldTurf	514-375-2594	Victoria.Talay@fieldturf.com
8	Rob Tattersall	Sprinturf	302-293-7114	Robert Tattersall <rtattersall@sprinturf.com
9	Ray Miller	Green Site, LLC	410-627-2080	Ray Miller <ray@greensitesales.com
10	Lauren Hall	Broughton Construction	202-589-0067	lhall@broughtonconstruction.com
11	Vijay R. Kasimsetty	CONSYS, Inc.	202-545-1333	Vijay R Kasimsetty <vijay@consys-inc.net
12	Matt Myer	SCG Fields	440-397-4919	Matt Myer <mmyer@scgfields.com